

SUMMARY OF TECHNICAL EVALUATION REPORT

IMPROVEMENT & EXTENSION OF WATER SUPPLY SYSTEM IN KAMOKE CITY

TECHNICAL BID OPENING DATE: 06.05.2023

MAINDATORY DOCUMENTS

Category	Description	Requirement/Points	M/S Progressive International Engineers & Contractor	M/S Imran Sharif, Constructor
	Bid security as per clause IB-15	Mandatory	Yes	No
	Note; Bid of M/S Imran Sharif constructor is rejected due to non attachment of Bid Security i.e. 2% of estimated cost (Rs. 6,494,160/-) with the Technical Bid as per Clause IB-15 of Bidding data sheet.			
Legal (Mandatory)	Certificate of registration from SECP or Registrar of firms	Mandatory	Yes	-
	Certified that bidder shall not have conflict of interest in the instant work	Mandatory	Yes	-
	Active Income Tax Registration	Mandatory	Yes	-
	Active Sales Tax Registration	Mandatory	Yes	-
	Valid PEC license in category C3 or above with relevant code CE-09 & 10	Mandatory	Yes	-
	Affidavit for no litigation history	Mandatory	Yes	-
	Affidavit that the firm is not blacklisted/ defaulted by any government agency/ department/ organization/ donors	Mandatory	Yes	-



M. Asif

[Signature]

[Signature]

[Signature]

[Signature]

N.A.K.I

[Signature]

A- FINANCIAL SOUNDNESS				
Sr.No.	Description	Maximum Marks	M/S Progressive International Engineers & Contractor	M/S Imran Sharif, Constructor
i)	Available Cash/Bank Credit Line Limit (or combination of both) (Max Rs. 80 Million)	15	0	-
ii)	Average Working Capital in last 5 years (Max 80 Million)	15	15	-
	Sub-total:	30	15	-
B- GENERAL & RELEVANT EXPERIENCE				
Sr.No	Description	Maximum Marks	M/S Progressive International Engineers & Contractor	M/S Imran Sharif, Constructor
i)	Projects of general nature completed over last 05 years.	15	5	-
	a. Max 03-projects having minimum cost Rs.250 million each.			
ii)	Projects of similar nature and complexity	15	15	-
	a. Max 02-project of Water Supply with allied works having minimum cost Rs.100 million each (completed over last 05 years)			
	b. Max 01-project for Water Supply with allied works having minimum cost Rs.100 million each (In hand)			
iii)	Completed/In-hand work experience of any construction project with International Donor/Organization/ Foreign Funded (02-projects)	10	10	-
	Sub-total:	45	35	-



Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

C- PERSONNEL CAPABILITIES

Sr. No	Description	Maximum Marks	M/S Progressive International Engineers & Contractor	M/S Imran Sharif, Constructor
i)	Engineers in employment of the contractor & Registered with PEC	9	9	-
	a) Max 02-No. of Civil Engineers having Minimum 07-years of Experience.			
ii)	Number of Diploma Engineers in Employment of the Contractor	6	6	-
	b) Max 03-No. of Sub Engineers having Diploma in Associate Engineering (Civil) having Minimum 05-years of Experience.			
Sub-total:		15	15	-

D- EQUIPMENT CAPABILITIES

Sr. No.	Category	Maximum Marks	M/S Progressive International Engineers & Contractor	M/S Imran Sharif, Constructor
1	Surveying Equipment (Total Station) (01 Set)	1	0	-
2	HDPE Jointing Machine (04 No.)	2	1.5	-
3	Excavator (01 No.)	1	1	-
4	Loader (01 No.)	1	1	-
5	Road Cutter (02 No.)	1	1	-
6	Tractor Trolley (02 No.)	1	1	-
7	Dumpers 2-ton capacity (01 No.)	1	1	-
8	Water Bowser (01 No.)	1	0	-
9	Generator (50/100 KVA, 01 No.)	0.5	0.5	-
10	Dewatering Set	0.5	0	-
Sub total		10	7	-











CONSULTANCY SERVICES FOR DETAIL DESIGN OF INFRASTRUCTURE SUB-PROJECT SECTORIAL PLANNING AND RESIDENT SUPERVISION PACKAGE-II (HAFIZABAD, KAMOKE & MURIDKE)

**IMPROVEMENT AND EXTENSION OF WATER SUPPLY SYSTEM IN KAMOKE CITY
SUMMARY OF FINANCIAL EVALUATION**

Bill No.	DESCRIPTION	AMOUNT (Rs.)	QUOTED AMOUNT	CALCULATED AMOUNT	DIFF. WITH QUOTED AMOUNT	DIFF. WITH ESTIMATE
1.0	Replacement of water supply and old lived pipes in Mohalla Rasulnagar & Mandiala Road	293,253,860	309,265,200	309,264,705	(495)	16,010,845
2.0	Installation of new Tubewell at Mandiala Water Works	30,206,932	28,505,023	28,504,830	(193)	(1,702,103)
3.0	Environmental & Social Management Plan	1,247,000	1,301,858	1,301,858	-	54,858
GRAND TOTAL		324,707,792	339,072,081	339,071,393	(688)	14,353,500

Bidder Name	ESTIMATED AMOUNT	QUOTED AMOUNT	CALCULATED AMOUNT	%age
M/s Progressive International	324,707,792	339,072,081	339,071,393	4.42

Conclusion

03 No. Bidding Documents issued by MC Kamoke to the bidders, out of which 02 No. bidders participated in the bidding process. M/s Imran Sharif Constructors disqualified by the committee due to non responsive and non compliant to the condition of contract. M/s Progressive International was qualified bidder and his financial bid was opened on 01-06-2023 at 11:30 AM in the office of CO MC Kamoke. After evaluation by applying arithmetic check rates quoted by M/s Progressive International is above than the estimate but within permissible limit.



[Signature]
Team Leader/CRE
(NESPAK, MMP & ACE)

Municipal Officer (Finance)
Municipal Committee Kamoke

[Signature]
Municipal Officer (I&S)
Municipal Committee Kamoke

Rep. of Deputy Commissioner
Gujranwala

[Signature]
Assistant Engineer
LG&CDD Gujranwala

Chief Officer
Municipal Committee Kamoke

[Signature]
Rep. of PCP-PMD/FC

Approved by

Administrator
Municipal Committee Kamoke